STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 6
NUMBER OF BI DDERS 4
Bl D RANK

05/ 16/ 06
06- 0F1304

B I

06- KI N-43-22.0/25.0

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

HM

369, 960. 00

371, 025. 00

372, 860.

376, 953.

00

08

D SUMMARY
I'N KINGS COUNTY NEAR HANFORD F

10TH AVENUE TO 0. 8 KM NORTH OF
EXCELSI OR AVENUE

RESURFACE ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES - O

DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
ROM RR | NVOCLVEMENT 05/ 18/ 06

CONTRACT CODE 'G '
12 CONTRACT | TEMS

FEDERAL Al D NONE

. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

0 TOTAL NUMBER OF WORKI NG DAYS 40
382, 130. 00 AMOUNT UNDER 12,170. 00 PERCENT UNDER EST 3.18
Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 W JAXON BAKER | NC 530 241-1086 CC PREF CLAI MED
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099- 4248
4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
3 LEES PAVI NG | NC 559 651-1337 SB PREF CLAI MED
00282929
1212 N PLAZA DRI VE FAX 559 651-2335 COVPARI SON AMT:
VI SALI A CA 93291 354, 362. 00
2 HENDERSON CONSTRUCTI ON  COVPANY 559 455-1980 SB PREF CLAI MED

4942 E YALE STE 101
FRESNO CA 93727

00508614

FAX 559 455-1987 COVPARI SON AMT:

358, 455. 08

3. 0%



06- OF1304 Bl D245

06- KI N-43-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 16/ 06 05/ 18/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BOBBI E MACK GRI NDI NG | TEM 7 ( PARTI AL)

VI SALI A CA
SAFETY NETWORK | TEM 4
FRESNO CA
SUDHAKAR COVPANY | NTERNATI ONAL I TEM5 10 THRU 12

VEST COVI NA CA



06- OF1304 Bl D245
06- KI N-43-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 16/ 06 05/ 18/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUDHAKAR COVPANY PAVEMENT MARKI NG AND STRI PI NG
WEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
SUDHAKAR COVPANY STRI PI NG
VEEST COVI NA CA
TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL
MOUNTAI N RANCH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BVB ASPHALTI C EMJLSI ON

CONTI NUED

CORNER CLEAN
FRESNO CA

SAFETY NETWORK
FRESNO CA
ON NEXT PAGE

STREET SWVEEPI NG

TRAFFI C CONTROL



06- OF1304 Bl D245

06- KI N-43-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 16/ 06 05/ 18/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SAMS EQUI PMENT AND SUPPLI ES PORTABLE CHANGEABLE MESSAGE SI GNS
FRESNO CA
SUDHAKAR COVPANY STRI PI NG AND MARKERS
WEST COVI NA CA
WARD AND ASSOCI ATES PREPARE WATER POLLUTI ON CONTROL PROGRAM

CASTRO VALLEY CA



06- OF1304 Bl D245

06- KI N- 43- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 16/ 06 05/ 18/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
3 074041 STREET SWEEPI NG LS LUMP SUM 2, 500. 00 2, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00 3, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVMP SUM 7,000. 00 7, 000. 00
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 14, 900 2.25 33, 525. 00
8 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,700 96. 00 259, 200. 00
9 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 5 1. 00 5. 00
10 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 31 30. 00 930. 00
11 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 15, 200 . 60 9, 120. 00
( SPRAYABLE)
12 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 560 3.00 1, 680. 00

TOTAL 369, 960. 00



06- OF1304 Bl D245

06- KI N-43-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 16/ 06 05/ 18/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 500. 00 500. 00 1, 500. 00 1500. 00 648. 00 648. 00
2 1, 000. 00 1000. 00 5, 000. 00 5000. 00 2,700. 00 2700. 00
3 6, 000. 00 6000. 00 10, 000. 00 10000. 00 3, 105. 00 3105. 00
4 2,500. 00 2500. 00 4, 350. 00 4350. 00 2,127.00 2127. 00
5 18, 000. 00 18000. 00 12, 000. 00 12000. 00 27,378.00 27378. 00
6 5, 000. 00 5000. 00 2,000. 00 2000. 00 12, 000. 00 12000. 00
7 2.50 37250. 00 3.50 52150. 00 2.00 29800. 00
8 107. 00 288900. 00 96. 90 261630. 00 104. 08 281016. 00
9 1.00 5. 00 2,500. 00 12500. 00 1, 126. 27 5631. 35
10 30. 00 930. 00 30. 00 930. 00 32.43 1005. 33
11 .60 9120. 00 .60 9120. 00 .64 9728. 00
12 3.25 1820. 00 3. 00 1680. 00 3.24 1814. 40
TOT 371, 025. 00 372, 860. 00 376, 953. 08



